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GOVERNMENT OF 

THE VIRGIN ISLANDS OF THE UNITED STATES 

_____________o_____________ 

 

DEPARTMENT OF PROPERTY AND PROCUREMENT 

_____________o_____________ 

 

 

INVITATION FOR BIDS 
_____________o_____________ 

 

 

Invitation No. IFB037DOET20 (C)               Date: May 28, 2020    

 

 Pursuant to Laws of the Government of the Virgin Islands sealed bids for the 

work described herein will be received no later than Monday, June 15, 2020 at 10:00 

a.m. at the Department of Property and Procurement and publicly open at 10:15 

a.m. Bids can be submitted at address:  8201 Subbase, 3rd Floor, St. Thomas, Virgin 

Islands 00802 or via Email submission at: ebids_proposals@dpp.vi.gov. 

 

Description of Work and Project Number: IFB037DOET20 (C)- Modernization/ 

Renovation of the Glady’s Abraham Elementary School on St. Thomas, Virgin Islands. 

 

Cost Per Set:  $100.00 NON-REFUNDABLE 

 

Liquidated Damages:  $250.00 / calendar day 

 

Completion time of Work:  See Time Schedule under Section I- General 

Information (A and B), 

 

TIMETABLE 

 

Pre-Bid Conference: Thursday, June 4, 2020, at 2:30 p.m. via Teleconference Call. 

Site Visit Information will be provided during the Pre-Bid.  

 

Request for Information: Last day for request for written clarification will be 

Wednesday, June 10, 2020 at 12:00 noon. Atlantic Standard Time.  

 

Due Date: The bids will be accepted at the Department of Property and Procurement no 

later than Monday, June 15, 2020 at 10:00 a.m. Atlantic Standard Time and then 

publicly open at 10:15 a.m. 
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Information regarding bidding documents 

 

 Bidding Documents include the Public Notice, this Invitation to Bid, Non- 

Collusion Affidavit, Instruction to Bidders, Contractor’s Qualification and Financial 

Statement, the Contract, Performance and Payment Bonds, Bid documents, General 

Provisions, Special Provision, Supplemental Specifications, Bid Schedule, Plan and 

Specifications. All documents may be obtained from the Department of Property and 

Procurement at the cost stated above or download a free copy at http://dpp.vi.gov under 

project advertisements. 

 

Each bid must be accompanied by a Bid Guarantee as provided for in Form No.   

P&P-ITB-CC-16-73 (Instruction to Bidders) which is hereby made a part of this 

Invitation and by this reference incorporated herein as fully and effectively as if set forth 

in detail.  

 

 The Bid Guarantee for bidders will be Five (5%) per cent of the bid price. Bid 

Guarantee will be in the form of a Bond (Corporate or Individual Surety), Money Order, 

Certified Check or Irrevocable Letter of Credit. The bid bond form provided in the bid 

document must be properly filled out to accompany checks and money orders. Failure to 

provide a Five (5%) percent bond will render the bid unresponsive. 

 

 No Bidder will be allowed to withdraw his bond within a period of thirty (30) 

calendar days following the date set for the opening thereof. 

 

Contractor’s Statement 

 

 Each bidder must submit with his/her bid an executed copy of a Contractor’s 

Qualification and Financial Statement which is hereby made a part of this Invitation for 

Bids and by this reference incorporated herein as fully and effectively as if set forth in 

detail. 

 

Virgin Islands Business License 

  

 Each bidder must submit with his/her bid a valid Virgin Islands Business License 

listing General Construction Co. or Construction Contractor as the Types of License (s). 

 

Non-Collusion 

 

 Each bidder must submit with his/her bid a notarized copy of the Non- Collusion 

Affidavit which is hereby made a part of this Invitation for Bids and by this reference 

incorporated herein as fully and effectively as if set forth in detail. 

 

Additional requirements are included in the Department of Education Invitation for 

Bids document. (Attached herein).  

 

http://dpp.vi.gov/
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BONDS: 

 

 A Bid Bond, Performance and Payment Bond each are required as follows: 

 

Bid Bond: 5% of the Contract 

Performance Bond: 100% of the Contract 

      Payment Bond: 100% of the Contract 

 

 

1. SUBMISSION OF BIDS- HAND-CARRIED  

 

All interested parties shall submit one (1) original and four (4) copy sets of 

bids, which are to be delivered to the Department of Property and 

Procurement no later than Monday, June 15, 2020 at 10:00 a.m. Atlantic 

Standard Time. 

 

  They shall be addressed to: 

 Anthony D. Thomas    

 Commissioner         

Department of Property & Procurement                       

 8201 Subbase, 3rd Floor 

St. Thomas, Virgin Islands     

 

THE SEALED ENVELOPE CONTAINING THE BIDS MUST HAVE THE 

FOLLOWING INFORMATION WRITTEN ON THE OUTSIDE OF THE 

ENVELOPE OR PACKAGE: 

 

  

  SEALED BIDS-DO NOT OPEN   

  IFB037DOET20 (C) 

  (Name of Bidder) 

                        (Mailing Address of Bidder) 

  (Telephone Number of Bidder) 

  (Email Address of Bidder) 

 

2. SUBMISSION OF BIDS- ELECTRONIC SUBMISSIONS 

 

All interested parties shall submit an electronic submission to 

ebids_proposals@dpp.vi.gov. no later than Monday, June 15, 2020, at 

10:00 a.m. Atlantic Standard Time. 

Electronic submissions must also include the Company’s Name- 

Solicitation Number and Due Date.  The second page of each electronic 

submission must only contain the following words in red font: 

“CONFIDENTIAL BID SUBMISSION” 

mailto:ebids_proposals@dpp.vi.gov
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THE ELECTRONIC SUBMISSION OF BIDS MUST HAVE THE 

FOLLOWING INFORMATION TYPED INTO THE SUBJECT LINE OF 

EMAIL: 

 

 

It shall be the bidder’s responsibility to deliver bids to the Department of 

Property and Procurement before the date and time set for the closing of 

acceptance of bids. Bids received after the official deadline will be considered 

LATE and will NOT be considered.  

  

Pre-Bid and Open-Bid Meeting Information 
 

Teleconference Call 

Dial-In Number: 1(712) 451-0422 

Access Code: 164896 

    



 

 

 
 

 

 

 

 

 

 

 

 

 

Invitation for Bid 

 
 Modernization/Renovation of Gladys Abraham Elementary School on St. Thomas, Virgin 

Islands 
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I. GENERAL INFORMATION 

A. Introduction 

 

The purpose of this Invitation for Bid (“IFB”) is to solicit bids from contractors qualified and experienced 

in the repair of educational facilities, the general scope of which is primarily HVAC, windows, doors, 

stairs, elevator, finishes, fixtures and minor demolition and repairs, including roof repair, and the design 

thereof, to obtain any required permits and to communicate the work for construction and to assist the 

VIDE in approving the work and finishes. 

 

The Gladys Abraham Elementary School Site located on the island of St. Thomas, Virgin Islands, 

sustained damage during Hurricane(s) Irma and Maria that was extensive enough to cause it to be 

shuttered in the aftermath of both storms.  

 

In general, the scope of work will include, but not be limited to, the limited and selective demolition, 

removal, disposal, and replacement of: vinyl composition tile (VCT), windows, doors, kitchen units and 

appliances, HVAC units and components, gutters and downspout.  The work scope of work will also 

include construction of concrete and frame walls and overhead doors. The specific quantified scopes of 

work are outlined in the following Attachments: 

 

Attachment A:  Itemized Bid Sheet 

Attachment B:  General Notes 

Attachment C:  Site Map and Plans 

 

The successful contractor will be required to provide all labor, supervision, tools, equipment, and 

materials to execute the work. 

 

The work to these facilities will be required to be 100% complete by the firm deadline of August 3, 2020 

except for items specifically noted in Attachment A – Itemized Bid Sheet to be completed by the firm 

deadline of December 31, 2020.  The contractor shall obtain a certificate of occupancy by the firm 

deadline of August 3, 2020 and complete all work necessary for VIDE to move into the facility and 

use it fully by August 3, 2020. 

B. Overall Project Objectives 

 

The Government of the Virgin Islands via the Virgin Islands Department of Education has established the 

following project objectives to guide the implementation of this Project from a facility capital perspective: 

 

1. Return the condition of all the rooms in each campus to a clean and healthy condition to allow 

the proper resumption of learning in these facilities; and,  

 

2. Perform all of the work and obtain the certificate of occupancy by August 3, 2020, to allow 

teachers, administrators, and support staff to move from the Wheatley Skills Center to the Gladys 

Abraham school site to make ready the facilities for students the following week.   

 
3. Complete all items specifically noted in Attachment A – Itemized Bid Sheet to be completed by 

December 31, 2020, to make ready the facilities for ribbon cutting ceremonies.   

 

The Government of the Virgin Islands emphasizes that the requirement for August 3, 2020, 

occupancy is the critical objective. 
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C.   Contract Type 

 

The contract awarded under this IFB will be a GVI Construction Contract. No payments in advance or in 

anticipation of services or supplies to be provided under the contract will be made by the Government 

other than 10% of the contract award amount for Mobilization. 

 

 

 D.   FEDERAL FUNDING/DEBARMENT CERTIFICATION  

 
  The selected contractor certifies that it is eligible to receive contract awards using federally appropriated 

funds and that it has not been suspended or debarred from entering into contracts with any federal agency.  

The Contractor shall include this provision in each of its subcontracts hereunder and shall furnish its 

subcontractors with the current “LIST OF PARTIES EXCLUDED FROM FEDERAL PROCUREMENT 

OR NON PROCUREMENT”.   

 

II. PROPOSAL DETAILS 

 

The below estimated timeline for the bidding process is subject to change at the sole discretion of the Government 

of the Virgin Islands’ Department of Property & Procurement. 

 

Proposal Format and Content: 

 

In addition to the information required by other components of this IFB package, each bid package must contain 

the following information which will form the basis of the evaluation for each Proponent:   

 

Part I: Firm General Qualifications (Include information on the prime contractor and the design firm.) 

 

1) Company Name, Address, Phone 

2) Names of Principals and Key Executives and Experience and Tenure of Each 

3) History 

4) Revenues 

5) Number and Types of Employees 

6) List of Completed Projects with Details on Type, Cost, and Completion Date 

7) List of Active Projects with Same Details 

8) Listing of Plant and Equipment 

9) Project References – Three references with details 

 

Part II: Cost Proposal:  

 

An Itemized Bid Sheet, Attachment A has been provided as part of this overall IFB package. 

 

III. CONTRACTUAL REQUIREMENTS 

 

All bid proposals and subsequent contract and supporting documents (if selected) must reflect the legal name of 

entity. Supporting documents that must be submitted prior to contract execution and within the time established 

by the Government shall include, but not be limited to, the following: 

 
(1)  Certificate of Resolution, as to the authorized negotiator and signer of a contract. 
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(2)  Current Virgin Islands Business License (General Construction) issued to the legal name of record 

of the entity by the Government of the Virgin Islands, Department of Licensing and Consumer 

Affairs; and if applicable, copy of current business license issued by state, city or county in which 

the foreign corporation is operating. 

(3) One (1) current original Certificate(s)of Good Standing/Existence, in legal name of the Contractor 

by the Virgin Islands Office of the Lt. Governor, Division of Corporations and Trademarks; and if 

company is not locally formed, an original Certificate of Good Standing, Certificate of Existence, or 

Certificate of Status from the state of registration. 

(4) Certificate of Issuance or Renewal of Trade Name issued by the Virgin Islands Office of the Lt. 

Governor, Division of Corporations and Trademarks, if applicable. 

(5) Articles of Incorporation or Organization, as applicable; or documents governing operation. 

(6) Certificate of Liability Insurance indicating proof of coverage of Professional Liability Insurance 

and General Liability/Public Liability Insurance - each of no less than [One Million Dollars and 

Zero Cents ($1,000,000.00)] for any one occurrence. The Contractor must provide a Certificate of 

Liability Insurance and Declaration/Endorsement pages that indicating that the Government of the 

Virgin Islands, Department of Education, is as “certificate holder” and an “additional insured” on 

the General Liability/Public Liability Insurance.  The Professional Liability Insurance must cover 

the services to be provided under the contract.  

(7) Certificate of Government Insurance/Copy of Certificate providing firm/agents are covered by 

Workers’ Compensation Employee’s Liability.  

(8) In compliance to Title 31 of the Virgin Islands Code, a Bid Bond based on 5% of the Bid Amount shall 

apply and be provided with Bid Proposal.  A 100% Performance & Payment Bond shall be required 

for execution of the Contract. 

(9) System for Award Management (SAM) certifying the Contractor’s’ eligibility to receive 

contract awards appropriated with federal funds; www.sam.gov.  
 

 
Notes: 

 

1) Please note the above-referenced documents are subject to modification at the Government’s discretion.  

 

2) Any silence, absence, or omission from the contract specifications concerning any point shall be regarded 

as meaning that only the best commercial practices are to prevail. 

 

3) All contractual documents including insurance certificates/policies must be kept updated and maintained 

throughout the term of the contract   

IV. ATTACHMENTS 

 

Attachment A:  Itemized Bid Sheet 

Attachment B:  General Notes 

Attachment C:  Site Map and Plans 

Attachment D:  Disclosure Form 

Attachment E:  Historically Underutilized Business / Minority/Women-Owned/Disadvantaged Business 

Goals Form 

Attachment F:  Federal Riders 

 

 

 

 

http://www.sam.gov/
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GOVERNMENT OF THE VIRGIN ISLANDS 

DEPARTMENT OF EDUCATION 

Attachment A: Itemized Bid Sheet 

Modernization/ Renovation of Gladys Abraham Elementary School on St. Thomas, Virgin 
Islands 

 

The work to these facilities will be required to be 100% complete by the firm deadline of August 3, 2020, 

except for items specifically noted in Attachment A – Itemized Bid Sheet to be completed by the firm 

deadline of December 31, 2020- (Highlighted in Red). 

BASE BID ITEMS 

No. Description Specifics Qty 
Un
its 

Unit Price Total Price 

1.  MOBILIZATION 
10% of the Base 
Bid 

    

 PROFESSIONAL SERVICES           

2.  Architectural and Engineering Services to obtain 
permits.  

 Electrical 
Upgrades and 
Permitting with 
DPNR; and 
Structural Roof 
Repairs and 
Permitting with 
DPNR 

1 LS     

 SELECTIVE DEMOLITION           

 Sawcut and remove masonry wall sections for new 
doors: 

          

3.  At existing Cafetorium, extend one masonry opening 
to the floor for new rollup door (to be completed by 
the firm deadline of December 31, 2020) 

  36 SF     

4.  Remove 32' long masonry wall in Building 01 at east 
end of existing Library and remove 17' long masonry 
crosswall in Building 01 at west end of existing 
Administrative area  (to be completed by the firm 
deadline of December 31, 2020) 

  490 SF     

 SITEWORK           

5.  Remove brush from entire site and plant 40 assorted 
5 gallon plants/shrubs. 

 1 LS   

6.  Regrading and fill at parking lot by Cafetorium to 
prevent water intrusion. 

  50 CY     
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No. Description Specifics Qty 
Un
its 

Unit Price Total Price 

7.  Provide 4" thick reinforced concrete vehicular apron 
from asphalt parking surface to new overhead door 
at Automotive classroom. 

  192 SF     

 REINFORCED CONCRETE           

8.  Install 4" thick concrete slab-on-grade at stairs 
between Buildings 05/07. 

Bldg. 18'x8' 320 SF     

9.  Install 4" thick concrete roof at stairs between 
Buildings 05/07. 

Bldg. 18'x8' 320 SF     

 MASONRY           

 Install 8” full-height reinforced CMU closure wall at:           

10.  Buildings 02/03 hallway: East end, both levels   160 SF     

11.  Buildings 06/07 hallway: West end, both levels   160 SF     

12.  Building 01 hallway: West end   96 SF     

13.  Install 8” reinforced CMU walls at stairs between 
Buildings 05/07. 

  1080 SF     

 METAL RAILING           

14.  Install new code compliant railing at stairs (2) 
servicing Buildings 04 and 05. 

  192 LF     

15.  Install new code compliant handrail at new stairs 
between Buildings 05/07. 

  96 LF     

 ORNAMENTAL IRONWORK           

16.  Provide 8’-0” wide x 8’-0” high gate assembly (double 
4’-0” gates) integral with the new chain link fence at 
main entry.  (to be completed by the firm deadline of 
December 31, 2020). 

  1 EA     

 WOOD FRAMING           

17.  Install new 2x6x10' high stud walls dividing new 
Computer, HVAC, and Carpentry classrooms in 
Building 01 (to be completed by the firm deadline of 
December 31, 2020). 

  640 SF     

 DOORS           

18.  Replace all exterior (including doors to hallways) 
doors, frames and hardware with hollow metal, 
burglar resistant doors/frames. All hardware to be 
stainless steel. 

  36 EA     

19.  Replace all interior doors with new wood, single light 
doors. 

  21 EA     

20.  At Automotive classroom furnish and install one 
manual metal rollup door 9'-0" w x 9'-0" high as per 
the plan diagram.  (to be completed by the firm 
deadline of December 31, 2020) 

  1 EA     

21.  At existing Kitchen, replace all doors into Kitchen 
with hollow metal frame/full light doors. 

  5 EA     

 WINDOWS           

22.  Provide new single hung aluminum or vinyl windows 
with hurricane resistant insulated glass. 

3'-4" wide x 5'-
4" tall  

96 EA     

 ROOFING           
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No. Description Specifics Qty 
Un
its 

Unit Price Total Price 

23.  Provide all roofing repairs required to make 
occupiable spaces watertight. 

95 FT x 35FT 
corrugated 
metal 

3325 SF     

 Provide 60 mil EPDM white rolled roofing, fully 
adhered, to the following new roofs: 

          

 GUTTERS AND DOWNSPOUTS           

 Install new aluminum gutters at:           

24.  New stair between Buildings 05/07 Bldg. 18'x8' 52 LF     

25.  New gutters for covered walkway 4 IN x 6 IN 
aluminum 

122 LF     

26.  New gutters for Admin Building, Cafetorium 4 IN x 6 IN 
aluminum 

135 LF     

 Install new aluminum downspouts at:           

27.  New stair between Buildings 05/07 Bldg. 18'x8' 48 LF     

28.  New downspouts for Buildings 04, 05, Admin, 
Cafetorium 

  325 LF     

 PLASTER AND GYPSUM BOARD           

29.  Install 5/8” thick moisture resistant gypsum 
wallboard on wood framed walls between Carpentry 
and HVAC classrooms in Building 01.  (to be 
completed by the firm deadline of December 31, 
2020) 

  320 SF     

 FLOOR TILE           

30.  Install new 12” x 12” vinyl composition floor tile to 
replace all existing VCT, except at Automotive and 
Student Commons. 

 
10545 SF     

31.  At Kitchen, clean, patch, and repair all quarry tile 
flooring. 

  1558 SF     

 Install new ceramic/porcelain floor tile in:           

32.  Community bathrooms (2) in Building 05   180 SF     

33.  Single bathrooms (2) in Administrative Office in 
Building 01 

  72 SF     

34.  Community bathrooms (2) adjacent to Kitchen in 
Building 01 

  180 SF     

35.  Community bathrooms (2) upstairs at Band area, 
upstairs Building 01 

  180 SF     

 WALL TILE           

 Install new ceramic/porcelain wall tile in:            

36.  Community bathrooms (2) in Building 05   300 SF     

37.  Single bathrooms (2) in Administrative Office in 
Building 01 

  240 SF     

38.  Community bathrooms (2) adjacent to Kitchen in 
Building 01 

  380 SF     

39.  Community bathrooms (2) upstairs at Band area, 
upstairs Building 01 

  380 SF     

 PAINT AND COATINGS           

40.  Paint all exterior walls, hallway walls, walkway 
columns, and hallway ceilings “Navajo White” 

  26838 SF     
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No. Description Specifics Qty 
Un
its 

Unit Price Total Price 

(Sherwin Williams #6126) with one accent color 
(TBD) for trim and railings, both in gloss finish using 
oil-based paint. 

41.  Paint all interior walls “Navajo White” in eggshell 
finish, using latex-based paint. 

 Except Student 
Commons 

30240 SF     

42.  At Automotive, apply oil resistant sealer on polished 
bare concrete floor. 

  3009 SF     

43.  At all hallways, apply oil resistant sealer on polished 
bare concrete floor. 

  2560 SF     

44.  At exterior covered walkway, prep and apply two 
coats of porch paint to existing concrete walkway. 

  1504 SF     

 FOOD SERVICE EQUIPMENT   
 

      

45.  Rehabilitate existing equipment as required.   1 LS     

46.  Relocate equipment to be repurposed from 
Wheatley Skill Center to Abraham ES. 

  1 LS     

47.  Install relocated equipment.   1 LS     

 FURNITURE           

48.  Relocate all required FF&E from Wheatley Skill 
Center to Abraham ES 

  1 LS     

 SECURITY ACCESS AND SURVEILLANCE           

49.  Provide closed circuit television (CCTV) system as 
required to provide complete and adequate coverage 
of campus with central monitoring and DVR located 
in Administration office. System design shall include 
provisions for entire campus buildout. 

  1 LS     

 FIRE ALARM SYSTEM           

50.  Provide new fire alarm system throughout renovated 
portions of the campus with central monitoring 
station in the Administrative offices. System design 
shall include provisions for entire campus buildout. 

  1 LS     

 FIRE SUPPRESSION SYSTEMS           

51.  Provide new wet pipe fire suppression system 
throughout renovated portions of campus. System 
design shall include provisions for entire campus 
buildout. 

  1 LS     

52.  Install new 4" diameter main water supply line from 
main service point to fire pump building. 

  500 LF     

53.  Install new 3" water distribution lines from the fire 
pump building to Building 04.  

  80 LF     

54.  Provide new vent hood suppression system in 
Kitchen. 

  1 LS     

 SPECIAL CONSTRUCTION           

55.  Relocate and install existing automotive hydraulic lift 
from Wheatley Skill Center. 

  1 LS     

 ELECTRICAL SYSTEMS           

56.  Install new electrical wiring (and conduit as 
necessary) throughout all renovated areas of the 
campus. 

  20613 SF     
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No. Description Specifics Qty 
Un
its 

Unit Price Total Price 

57.  Install new panel boxes, breakers, service switches, 
outlets, and light switches throughout all renovated 
areas of the campus. 

  20613 SF     

58.  Provide all new required power and wireless support 
for 30 computer stations at new Computer 
classroom. 

  1 LS     

59.  Provide electrical service to all equipment in new 
kitchen layout. 

  1 LS     

 LIGHTING           

60.  Provide exterior wall-mounted LED security lighting 
around perimeter as per industry standards. 

  20 EA     

61.  Install new interior suspended linear LED lighting 
fixtures at Classrooms, Administrative, and Kitchen 

Finelite HP-4 
Direct 
suspended linear 
fixtures, or equal 

1000 LF     

62.  Install new interior suspended linear LED lighting 
fixtures at Automotive and former stage area. 

Finelite HP-4 
Indirect /Direct 
suspended linear 
fixtures, or equal 

250 LF     

63.  Provide new LED sconces in hallways at Classrooms 
and Administrative areas and Covered Walkway to 
provide code required lighting levels. 

  50 EA     

 INFORMATION TECHNOLOGY           

64.  Provide all new wiring, terminations, switches, 
routers, cabinets, power supplies, and other 
associated equipment as required to establish an 
adequate system for instruction and campus 
operation. System shall be scalable to handle all 
campus services in the future. 

  1 LS     

65.  Provide wireless hub and connectivity throughout 
renovated portions of the campus. 

  1 LS     

 COMMUNICATIONS           

66.  Provide new intercom/PA system throughout 
renovated portions of the campus. System shall have 
the capacity to cover the entire campus. 

  1 LS     

 SIGNAGE           

67.  Provide room identification and wayfinding signage 
and large sign on the building and at the gate to 
rename the new facility. 

  1 LS     

 LUMP SUM COST of Construction for completing entire project WITHOUT ALTERNATES:   $________ 

 Certified Correct:           

 
     

  

 
 

          

 (Licensed Contractor's Signature)                                     (Date) 
   

  

 
 

           

 (Company)           

 (Address)      
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ADD/DEDUCT ALTERNATE ITEMS 

 

No. Description Specifics Qty. Units Unit Price Total Price 

 ALTERNATE 1:  SELECTIVE DEMOLITION           

 The following items shall be removed, hauled away, 
and legally disposed of: 

    
 

    

68.  Chain link fencing with barbed wire top (not all 
sections). 

  974 LF     

 SITEWORK     
 

    

69.  Clear and grub all vegetative matter inside the 
existing perimeter fence. Haul away and legally 
disposed of material. Also remove any non-vegetative 
debris and properly dispose of. 

  1 LS     

 LUMP SUM COST of Construction for completing ALTERNATE 1: 
 $__________ 

 ALTERNATE 2:  REINFORCED CONCRETE      

70.  Polish and seal bare concrete floors at all stairs and 
classroom hallways.  (to be completed by the firm 
deadline of December 31, 2020) 

  2120 SF     

71.  Install 8" masonry infill at windows to hallway at 
Classrooms  (to be completed by the firm deadline of 
December 31, 2020) 

  128 SF     

 LUMP SUM COST of Construction for completing ALTERNATE 2: 
 $__________ 

 ALTERNATE 3:  PARKING LOT      

72.  Repave (asphalt) parking area adjacent to Cafetorium.  
(to be completed by the firm deadline of December 
31, 2020) 

  21839 SF     

73.  Stripe parking area adjacent to Cafetorium.  (to be 
completed by the firm deadline of December 31, 2020) 

  21839 SF     

74.  Install new 8’ high galvanized chain link fence with 
barbed wire top and 5 gates as per plan. 

  600 LF     

 LUMP SUM COST of Construction for completing ALTERNATE 3: 
 $__________ 

 ALTERNATE 4:  CONTENTS REMOVAL     
 

    

75.  Remove, haul away, and legally dispose of all 
remaining contents in all areas to be renovated 
(provide for special handling and disposal of e-waste). 
Scope includes items attached to walls like 
Promethean boards and brackets. It does not include 
wood shelving and cabinetry which is covered in 
another scope. 

  1 LS     
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No. Description Specifics Qty. Units Unit Price Total Price 

 LUMP SUM COST of Construction for completing ALTERNATE 4: 

 
$__________ 

 ALTERNATE 5:  FIRE PUMP BUILDING      

 MASONRY      

76.  Install 8” reinforced CMU walls at fire pump building.  
(to be completed by the firm deadline of December 
31, 2020) 

  720 SF     

77.  Install 5" thick concrete slab-on-grade at fire pump 
building.  Location to be determined in the field.  (to 
be completed by the firm deadline of December 31, 
2020) 

Bldg. 16'x20' 320 SF     

78.  Install 4" thick concrete roof at fire pump building.  
(to be completed by the firm deadline of December 
31, 2020) 

Bldg. 16'x20' 320 SF     

 ROOFING      

79.  New fire pump building roofing (to be completed by 
the firm deadline of December 31, 2020). 

Bldg. 16'x20' 320 SF     

 GUTTERS AND DOWNSPOUTS      

80.  New fire pump building gutters and downspouts (to 
be completed by the firm deadline of December 31, 
2020). 

Bldg. 16'x20' 72 LF     

 Install new aluminum downspouts at:      

81.  Provide 60 mil EPDM white rolled roofing, fully 
adhered, to new fire pump building (to be completed 
by the firm deadline of December 31, 2020). 

Bldg. 16'x20' 48 LF     

 LUMP SUM COST of Construction for completing ALTERNATE 5:  
$__________ 

 ALTERNATE 6:  NEW ROLLUP DOORS AT LIBRARY      

 REINFORCED CONCRETE      

82.  At existing Library install 10’ wide concrete slab (4” 
thick) that extends 2’ beyond the two roll up doors as 
per the plan diagram (to be completed by the firm 
deadline of December 31, 2020). 

  760 SF     

 MASONRY      

83.  At existing Library, extend two masonry openings to 
the floor for new rollup doors (2) (to be completed by 
the firm deadline of December 31, 2020). 

  73 SF     

 DOORS      

84.  At Carpentry and HVAC classrooms furnish and install 
two manual metal rollup doors 9'-0" w x 9'-0" high as 
per the plan diagram (to be completed by the firm 
deadline of December 31, 2020). 

  2 EA     
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No. Description Specifics Qty. Units Unit Price Total Price 

 LUMP SUM COST of Construction for completing ALTERNATE 6: 
 

$__________ 

 ALTERNATE 7:  NEW CANOPY AND SLAB AT LIBRARY      

85.  Install spread footings for wood columns at new 
exterior canopy at new Carpentry/HVAC (Building 01) 
(to be completed by the firm deadline of December 
31, 2020). 

2'X2'X1'  1 CY     

 WOOD FRAMING      

86.  At existing Library install 10’ wide canopy that 
extends 2’ beyond the two roll up doors as per the 
plan diagram. Pressure treated framing to consist of 
2x10 rafters and ¾” plywood with 4x4 columns.  (to 
be completed by the firm deadline of December 31, 
2020). 

  380 SF     

 LUMP SUM COST of Construction for completing ALTERNATE 7: 
 $__________ 

 ALTERNATE 8:  METAL FIXTURE REMOVAL     
 

    

 The following items shall be removed, hauled away, 
and legally disposed of: 

     

87.  All metal security grating on doors and windows. Size 
varies. 

  24 EA     

88.  All windows and frames (63 IN x 40 IN) Classrooms, 
Admin, Library, 
Cafetorium 

96 EA     

89.  All windows and frames (40 IN x 24 IN) Classrooms, 
Admin, Library, 
Cafetorium 

25 EA     

90.  All doors and frames. Classrooms, 
Admin, Library, 
Cafetorium 

62 EA     

91.  Stair railing systems at Buildings 04/05. 64 FT L. total x 30 
IN H. 

1 LS     

 LUMP SUM COST of Construction for completing ALTERNATE 8:  
$__________ 

 ALTERNATE 9:  WOOD REMOVAL     
 

    

 The following items shall be removed, hauled away, 
and legally disposed of: 

     

92.  All cabinetry (3 FT H x 2 FT D) and wood shelving Classrooms, 
Library 

387 LF     

93.  Wood partition walls at storage area between existing 
Administration Office and Library 

  484 SF     

94.  Walk-in freezer and refrigerator in Kitchen 18 FT L x 8 FT W x 
8 FT H 

1152 CF     

95.  Wood stage in Cafetorium 33 IN height 740 SF     
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No. Description Specifics Qty. Units Unit Price Total Price 

96.  Wood framed building at existing cistern, concrete 
slab (West Center of campus) 

10 FT height 286 SF     

97.  Elevated wood-framed booth in Cafetorium on North 
wall 

12 FT height 40 SF     

98.  Wood-framed stairway roofs at Buildings 04/05 (2)   216 SF     

 LUMP SUM COST of Construction for completing ALTERNATE 9:  
$__________ 

 ALTERNATE 10:  CEILING     
 

    

 ACOUSTIC CEILINGS           

99.  Install new ceiling grid (white) in 2’ x 2’ pattern in all 
areas except Automotive and Student Commons. 

 12490 SF     

100.  Install new 2’ x 2’ ceiling panels @ new grid (LYRA, by 
Armstrong, or equal) per industry standards pattern 
in all areas except Automotive and Student 
Commons. 

 12490 SF     

 CEILING REMOVAL      

101.  All acoustic ceiling tile and grid Classrooms, 
Admin, Library 

10368 SF     

102.  All insulation above acoustic ceilings Classrooms, 
Admin, Library 

3840 SF     

 LUMP SUM COST of Construction for completing ALTERNATE 10:  
$__________ 

 ALTERNATE 11: HVAC REMOVAL     
 

    

103.  Ceiling fans in Cafetorium   19 EA     

104.  Remove sheet metal ductwork in ceiling of existing 
Administrative and Library areas 

  120 LF     

105.  Remove sheet metal ductwork in Kitchen   85 LF     

106.  Remove condenser unit(s) in Administrative and 
Library areas 

assume both 10T; 
located on roof 

2 EA     

107.  Remove air handler unit(s) in Administrative and 
Library areas 

  2 EA     

108.  Remove sheet metal ductwork in Cafetorium 3 ft Dia. 240 LF     

109.  Remove air handler units in Cafetorium 20T 2 EA     

110.  Remove exterior condenser units at Cafetorium 20T 2 EA     

111.  Remove mini split A/C components servicing 
classrooms in Buildings 04 and 05 

  8 EA     

112.  Remove refrigeration equipment from walk-in 
cooler/freezer in existing Kitchen. 

 1 LS   

 LUMP SUM COST of Construction for completing ALTERNATE 11:  
$__________ 

 ALTERNATE 12:  HVAC           

113.  Provide a single split A/C system to service Buildings 
04, 05, and the hallways with ducted distribution and 

  1 LS     
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zoned controls. System to provide required makeup 
air per AHRAE 62.1 for classrooms and also have 
energy recovery feature. 

114.  Provide a single split A/C system in Building 01 with 
ducted distribution and zoned controls to service the 
entire building. System to provide required makeup 
air per ASHRAE 62.1 for classrooms and also have 
energy recovery feature. 

  1 LS     

 REINFORCED CONCRETE      

115.  Install concrete pads for exterior HVAC condenser 
units. 

  4 CY     

 LUMP SUM COST of Construction for completing ALTERNATE 12:  
$__________ 

 ALTERNATE 13:  PLUMBING FIXTURES AND 
EQUIPMENT 

    
 

    

116.  Install new low flow toilets   13 EA     

117.  Install new urinals   4 EA     

118.  Install new vanities - single bowl   2 EA     

119.  Install new vanities - double bowl   6 EA     

120.  Install new lavatories   14 EA     

121.  Install new ADA compliant faucets   14 EA     

122.  Install new deep sinks and faucets at janitor’s closets 
(2) in Classroom Building 05. 

  2 EA     

123.  Install water and wastewater service for all 
equipment in new kitchen layout. 

  1 LS     

 LUMP SUM COST of Construction for completing ALTERNATE 13:  
$__________ 

 ALTERNATE 14:  BACK-UP GENERATOR      

 ELECTRICAL      

124.  Provide 800 kW/1000 kVA, 480/277-volt, 3-phase, 
continuous-rated emergency generator in a 
weatherproof enclosure (with 1,200-amp, 480-volt, 
3-phase automatic transfer switch) to serve the 
entire campus. Generator and switch to have 
exterior rated enclosures. Generator to have 
integral fuel tank with 1,600 gallon capacity. 

  1 EA     

 REINFORCED CONCRETE      

125.  Install concrete slab-on-grade at backup generator.   4 CY     

 LUMP SUM COST of Construction for completing ALTERNATE 14: 
 $__________ 

 ALTERNATE 15:  FLOOR & WALL TILE REMOVAL     
 

    

126.  All vinyl composition floor tile Classrooms, Admin, 
Library 

9936 SF     

127.  All ceramic floor tile Classrooms, Admin, 
Cafetorium, 

4109 SF     

128.  Bathrooms – remove floor and wall tile, at:     
 

    

129.  Community bathroom in Building 05 - upper level 9 FT x 7 FT x 9 FT H. 1 EA     

130.  Community bathroom in Building 05 - lower level 9 FT x 7 FT x 9 FT H. 1 EA     
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131.  Single bathrooms (2) in Administrative Office 6 FT x 6 FT x 9 FT H. 2 EA     

132.  Community bathroom adjacent to Kitchen 9 FT x 10 FT x 9 FT H. 1 EA     

133.  Community bathrooms adjacent to Kitchen 9 FT x 10 FT x 9 FT H. 1 EA     

134.  Community bathroom upstairs at Band area 9 FT x 10 FT x 9 FT H. 1 EA     

135.  Community bathroom upstairs at Band area  9 FT x 10 FT x 9 FT H. 1 EA     

136.  Individual bathrooms in 8 classrooms in Buildings 
04/05 

4 FT x 6 FT x 9 FT H. 8 EA     

 LUMP SUM COST of Construction for completing ALTERNATE 15:  
$__________ 

 ALTERNATE 16:  STOREFRONT SYSTEMS     
 

    

137.  Provide 6'-0" wide x 6'-8" high translucent 
tempered glass panels at ground floor classrooms 
in masonry walls at Buildings 04/05 hallway (to be 
completed by the firm deadline of December 31, 
2020).  

  4 EA     

 Provide aluminum storefront glazing system with 
hurricane resistant insulated glass and 6-0w x 6-8h 
double doors at: 

          

138.  Entrance to Administration and Cafetorium 
building (1) (to be completed by the firm deadline 
of December 31, 2020). 

  96 SF     

139.  Entrance to classrooms between Buildings 04 and 
06 @ end of walkway (1) (to be completed by the 
firm deadline of December 31, 2020). 

  90 SF     

140.  Each end of hallways, each floor, at Buildings 04/05 
(4) (to be completed by the firm deadline of 
December 31, 2020). 

  320 SF     

141.  At south end of walkway between Buildings 04/06, 
both levels (2) (to be completed by the firm 
deadline of December 31, 2020). 

  540 SF     

142.  At new elevator/stair between Buildings 05/07, 
both levels (2) (to be completed by the firm 
deadline of December 31, 2020). 

  540 SF     

 LUMP SUM COST of Construction for completing ALTERNATE 16:  
$__________ 

 ALTERNATE 17:  SKYLIGHTS     
 

    

143.  Provide 4'-0" x 4'-0" skylights with hurricane 
resistant glass in concrete roof slab at Buildings 
04/05 hallway (to be completed by the firm 
deadline of December 31, 2020). 

  4 EA     

 LUMP SUM COST of Construction for completing ALTERNATE 17:  
$__________ 

 ALTERNATE 18: STUDENT COMMONS      

144.  At new Student Commons – cut new 72” x 80” 
door opening in existing masonry wall (to be 
completed by the firm deadline of December 31, 
2020). 

  42 SF   

145.  Remove and dispose of ceramic floor tile (to be 
completed by the firm deadline of December 31, 
2020). 

 2400 SF   

146.  Sawcut and remove existing concrete slab in 
Cafetorium for new strip footing for new 12” CMU 
wall (to be completed by the firm deadline of 
December 31, 2020). 

Assume 4" thick slab 150 SF     
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147.  Install strip footing at new 12” CMU wall at 
Automotive (to be completed by the firm deadline 
of December 31, 2020). 

  8 CY     

148.  Provide a full-height, 12 inch thick, reinforced 
masonry wall to separate Automotive from 
Student Commons. Locate at existing steel girder 
and continuously brace top of wall to bottom 
flange of girder (to be completed by the firm 
deadline of December 31, 2020). 

  1200 SF     

149.  Provide new hollow metal single light double doors 
6-0 wide x 6-8 high (to be completed by the firm 
deadline of December 31, 2020). 

  1 EA     

150.  Install new 12” x 12” vinyl composition floor tile to 
replace all existing VCT (to be completed by the 
firm deadline of December 31, 2020). 

  2400 SF     

151.  Install new ceiling grid (white) in 2’ x 2’ pattern (to 
be completed by the firm deadline of December 31, 
2020). 

  2400 SF   

152.  Install new 2’ x 2’ ceiling panels @ new grid (LYRA, 
by Armstrong, or equal) per industry standards (to 
be completed by the firm deadline of December 31, 
2020). 

  2400 SF   

153.  Paint interior walls “Navajo White” in eggshell 
finish, using latex-based paint (to be completed by 
the firm deadline of December 31, 2020). 

 2800 SF   

154.  Paint new 12” CMU wall (each side) “Navajo 
White” in eggshell finish, using latex-based paint 
(to be completed by the firm deadline of December 
31, 2020). 

 2400 SF   

155.  Provide a 20’w x 4’d x 10’h custom wall/storage 
unit as per the plan diagram (to be completed by 
the firm deadline of December 31, 2020). 

  1 LS     

156.  Install new interior suspended linear LED lighting 
fixtures at Student Commons (to be completed by 
the firm deadline of December 31, 2020). 

Finelite HP-4 
Indirect/Direct 
suspended linear 
fixtures, or equal 

150 LF     

 LUMP SUM COST of Construction for completing ALTERNATE 18:  
$__________ 

 ALTERNATE 19: GLASS ROOF PANELS      

157.  Install translucent glazed system above stairwells 
(2) between Buildings 02/04 and 03/05 and at new 
stair with hurricane resistant glass (12’x9’ each) (to 
be completed by the firm deadline of December 31, 
2020). 

  324 SF   

 LUMP SUM COST of Construction for completing ALTERNATE 19:  
$__________ 

 ALTERNATE 20: ELEVATOR      

158.  Install 5" thick concrete slab-on-grade and 4’ deep 
pit walls at elevator between Buildings 05/07 (to 
be completed by the firm deadline of December 31, 
2020). 

Bldg. 9'x6' 54 SF   

159.  Install 8” thick reinforced concrete walls for pit, 
4’0” high (to be completed by the firm deadline of 
December 31, 2020). 

 120 SF   
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160.  Install 4" thick concrete roof at elevator between 
Buildings 05/07 (to be completed by the firm 
deadline of December 31, 2020). 

9’ x 6’ 54 SF   

161.  Install 8” reinforced CMU walls at elevator 
enclosure (to be completed by the firm deadline of 
December 31, 2020). 

9’ x 6’ building x 24’ 
high 

720 SF   

162.  Provide 60 mil EPDM white rolled roofing, fully 
adhered, to the concrete roof slab (to be 
completed by the firm deadline of December 31, 
2020). 

  54  SF      

163.  Install new 4” x 6” aluminum gutters (to be 
completed by the firm deadline of December 31, 
2020). 

 30 LF    

164.  Install new 4” x 6” aluminum downspouts (to be 
completed by the firm deadline of December 31, 
2020). 

 96 LF   

165.  Paint all exterior walls “Navajo White” (Sherwin 
Williams #6126) with one accent color (TBD) for 
trim and railings, both in gloss finish using oil-
based paint (to be completed by the firm deadline 
of December 31, 2020). 

  720 SF   

166.  Provide hydraulic elevator between Buildings 
05/07: two-stop, 1,500 lb, 100 fpm, standard 
finishes (to be completed by the firm deadline of 
December 31, 2020). 

  1 LS   

 LUMP SUM COST of Construction for completing ALTERNATE 20:  
$__________ 

 

 Certified Correct:           
 

     
  

             

 (Licensed Contractor's Signature) (Date) 
  

  
 

     
  

            
  

  (Company) 
 

     

 (Address)            
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NOTES 

1. CONTRACTOR SHALL ADHERE TO ALL DEPARTMENT AND PROCUREMENT’S STANDARD BID FORM 

REQUIREMENTS ESTABLISHED FOR THE VIRGIN ISLANDS GOVERNMENT’S STANDARD GENERAL 

CONSTRUCTION CONTRACTS. 

2.  CONTRACTOR’S BID SHALL BE DISQUALIFIED IF ITEMIZED BID SHEET IS NOT FULLY COMPLETED WITH 

BOTH UNIT PRICE AND TOTAL PRICE. 

3. THE QUANTITIES NOTED ABOVE ARE NOT NECESSARILY EXACT, AND THE ITEMS NOTED DO NOT 

NECESSARILY MAKE UP ALL THE WORK REQUIRED, OR NOTED IN THE SPECIFICATIONS AND DRAWINGS, 

FOR THE COMPLETE CONSTRUCTION AND PROPER OPERATION OF THE PROJECT.  THE ITEMS NOTED, WILL 

BE USED IN ESTABLISHING IF THE COST, WHICH ARE BEING SUBMITTED BY THE BIDDER, ARE WITHIN THE 

CURRENT ACCEPTABLE PRICES BEING USED IN THE U.S. VIRGIN ISLANDS CONSTRUCTION MARKET. THE 

CONTRACTOR SHALL BE RESPONSIBLE FOR SUBMITTING A TOTAL LUMP SUM COST FOR THE COMPLETE 

CONSTRUCTION OF THE PROJECT. 

4. IT IS THE CONTRACTOR’S RESPONSIBILITY TO ESTABLISH EXACT QUANTITIES BASED ON DOCUMENTS 

ISSUED AND SITE VISITS CARRIED OUT, FOR A TOTAL LUMP SUM COST TO CONSTRUCT THE PROJECT. 

5. ADD ALTERNATES SHALL NOT BE INCLUDED IN THE TOTAL LUMP SUM COST OF CONSTRUCTION.  THE 

ADD ALTERNATE ITEMS ARE FOR UTILIZATION IN THE EVENT THAT ADDITIONAL WORK OR ADJUSTMENT 

OF THE CONTRACTED WORK IS REQUIRED, DURING THE CONSTRUCTION OF THE PROJECT. 

6. ALL PRICES BEING SUBMITTED FOR WORK TO BE DONE SHALL INCLUDE THE CONTRACTOR’S OVERHEAD 

TAXES AND PROFIT ALONG WITH ALL COSTS FOR MATERIALS, EQUIPMENT AND MANPOWER NECESSARY 

TO FACILITATE PROPER, SAFE, AND TIMELY COMPLETION OF THE PROJECT.   

7. UNIT PRICES SUBMITTED ON THE ITEMIZED BID SHEET SHALL BE UTILIZED FOR ANY CREDITS OR DEBITS 

TO THE PROJECT; WHICH, IF NECESSARY, SHALL BE ADDRESSED AS A CHANGE ORDER TO THE PROJECT. 

 

 
















































































