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GOVERNMENT OF
THE VIRGIN ISLANDS OF THE UNITED STATES
0

DEPARTMENT OF PROPERTY AND PROCUREMENT

0
INVITATION FOR BIDS

0
Invitation No. [FB021PNRC17(C) Date: July 7. 2017

Pursuant to Laws of the Government of the Virgin Islands sealed bids in
Quintuplicate (5) copies ((1) original and (4) copies) for the work described herein will
be received until Friday, August 4, 2017 at 10:00 a.m. at the Department of Property
& Procurement Conference Room. And at this time publicly open.

Description of Work and Project Number: IFB021PNRC17(C) Gallow’s Bay Access
Dock Repair Project, St. Croix.

Pre-Bid Conference: A Pre-Bid Conference will be held on Thursday, July 20, 2017 at
10:00 a.m.

Cost Per Set: $25.00 NON REFUNDABLE

Liquidated Damage: $50.00

Completion Time of Work: 60 calendar days

Information regarding bidding documents

Bidding Documents include the Public Notice, this Invitation to Bid, Instruction
to Bidders, Contractor’s Qualification Statement, the Contract, Performance and Payment
Bonds, General Provisions, Special Provision, Supplemental Specifications, Plan and
Specifications. All documents may be obtained from the Department of Property and
Procurement.

Each bid must be accompanied by a Bid Guarantee as provided for in Form No.
P&P-ITB-CC-16-73 (Instruction to Bidders) which is hereby made a part of this
Invitation and by this reference incorporated herein as fully and effectively as if set forth
in detail. Bid Guarantee for Preferred Bidders will be a specified in 31 V.I.C. 236a (Act
No. 2995 approved April 16, 1971) if Preferred Bidders Act applies. If Preferred Act
does not apply, failure to provide a five (5%) percent bond will render the bid
unresponsive. It is the Bidder’s responsibility to determine if the Act Applies.
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The Bid Guarantee for bidders not claiming or having the status of a preferred
bidder will be Five (5%) per cent of the bid price. Bid Guarantee will be in the form of a
Bond (Corporate or Individual Surety), Money Order, Certified Check. Irrevocable Letter
of Credit or Cash.

No Bidder will be allowed to withdraw his bid within a period of thirty (30)
calendar days following the date set for the opening thereof.

Preferred Bidder:

Any bidder claiming eligibility as a “preferred bidder” under the provision of the
Preferred Bidder’s Act (31 VIC 236a — Act No. 2995, approved April 16, 1971) must
request that his name be added to a preferred bidder’s list to be maintained by the
Commissioner of Property and procurement.

If a bidder has not previously filed a notarized Certificate with the Commissioner
of Property and Procurement, copies thereof may be obtained from the Department of
Property and Procurement, Division of Procurement, Building No. 1, Sub Base, Third
Floor, St. Thomas, Virgin Islands and/or from 3274 Estate Richmond, Christiansted. St.
Croix, Virgin Islands.

Certificate must be fully completed, notarized and filed in the Division of
Procurement before the day and hour set for bid opening.

Contractor’s Qualification Statement
Each bidder must submit with his bid an executed copy of Contractor’s
Qualification Statement which is hereby made a part of this Invitation and by this
reference incorporated herein as fully and effectively as if set forth in detail.
BONDS:
A Bid Bond, Performance Bond and Payment each are required as follows:
Bid Bond: 5% of the Contract
Performance Bond:  100% of the Contract

Payment Bond:  100% of the Contract

Bid Bond is not required if submitting a bid under $50.000.



DEPARTMENT OF PLANNING AND NATURAL RESOURCES
DIVISION OF FISH AND WILDLIFE
6291 ESTATE NAZARETH
ST. THOMAS, VIRGIN ISLANDS 00803-1118
PHONE: (340) 775-6762

Gallows Bay Boat Access Dock: Scope of Work Statement

Background

The boating access facility at Gallows Bay, St. Croix, VI, consists of a single dock built out from
the grassy shore and adjacent, unimproved “sand ramps”. The dock receives a high amount of
daily traffic due to its location between downtown Christiansted and the Port Authority

Needs

A recent survey by DFW staff found that the dock is in poor repair. Approximately 50% of the
decking has deteriorated from weathering and rot. The framing is similarly deteriorated, and
most of the rub stakes are gone. In addition, one of the concrete pilings on the dock has
become degraded and needs replacement. Collapsed and useless fenders have been tied along
the length of the dock, and must be disposed of. Instructional signage that had been installed is
no longer present. Additionally, the concrete approach to the dock and the fish cleaning station
show wear and require refurbishment.

Approach

A local marine building contractor will be employed to perform the needed repairs to the dock
and pilings and approach. Contracts will be negotiated for purchase of materials and
performance of the work. DFW staff will oversee the contractors via site visits during the
working period, and will provide regular reports on progress to DFW managers.

Expected Results and Benefits

As a result of this project recreational boaters will have improved and safer access to offshore
waters. The dock structure in Gallows Bay will have improved functionality and greater
convenience to recreational boaters. The improvements will decrease the risk of injury or
property damage when boaters are using the dock. There will be clear signs detailing the rules
and procedures for this dock which will both decrease the potential for accidents and misuse.
This will greatly enhance the overall recreational boating experience in the US Virgin Islands.

Objectives
1. Repair framing, rub stakes, decking, pilings, and signage on the dock.
2. Improve the approach to the dock with a concrete ramp at the dock base.

Task 1: Repairs

Objective: Repair framing, decking, piling, and rub stakes on the docking structure.



Approach: A local marine building contractor will be employed to perform the needed
repairs. DFW staff will oversee the contractor via site visits during the working
period to ensure that work is progressing according to the contract that was
negotiated for purchase of materials and performance of the work.

Activity 2.1 Negotiate and draft a contract to perform repairs.

DFW staff will meet with the selected contractors and develop comprehensive plans to repair
the dock that minimizes environmental impacts and disruption to boat ramp use.

Activity 2.2 Oversee repair work.

DFW staff will make site visits during active construction to ensure that work is progressing
according to schedule. If there is any problem or delay DFW staff will meet with the contractor
and produce a plan that will get the work back on track and ensure that the project is
completed on time.

Task 2: Improve the approach to the dock and fish cleaning station

Objective: Improve the approach to the dock with a concrete ramp at the dock base.
Refurnish the fish cleaning station.

Approach: A local marine building contractor will be employed to perform the needed
concrete construction. A contract will be negotiated for purchase of materials and performance
of the work. DFW staff will oversee the contractor via site visits during the working period.

Activity 2.1 Advertise for contractors.

DFW staff will advertise the need for contractors locally. Contractors will be invited to bid on the
project. DFW management staff will select the most competitive bid.

Activity 2.2 Negotiate and draft a contract to perform repairs.

DFW staff will meet with the selected contractors and develop comprehensive plans to repair
the existing lights and install new lights that minimizes environmental impacts and disruption to
boat ramp use.

Activity 2.3 Oversee repair work.

DFW staff will make site visits during active construction to ensure that work is progressing
according to schedule. If there is any problem or delay



GOVERNMENT OF
THE VIRGIN ISLANDS OF THE UNITED STATES
—-—

PUBLIC WORKS DEPARTMENT
6002 Estate Anna's Hope
Christiansted, St. Croix, V.l. 00820-4428

Tel: (340) 773-1200
DIVISION OF ENGINEERING Fax: (340)773-6865

PROIJECT: Gallow's Bay Access Dock Repair Project

DATE: May 2, 2017
|PREPARED BY: Eran Flemming/Matthew Kamman

WS ST T e

[Repairs to the Gallow's Bay Boat Access Dock

IITEM DESCRIPTION OF WORK QrTy. UNITS UNIT COST
PRICE
1 Mobilization (7%) 1 1
2 Removal of all wood beam, 2x8 planks, 1x6 and 1 LS

2x6 wood skirting around perimeter of pier

Purchase and installation of 2"x8" marine grade
3 plank decking to include all beam support 658 S.F

Purchase and Installation of perimeter rail 3"x8"
4 marine grade pressure treated lumber to secure 390 S.F
2"x6" bumper skirting

Re-installation of the peir skirting (vertical 2"x 6"
wood planks)

Re-installation of 2"x6" perimeter planks on the
face of the pier

7 Install New Marine Cleats 6 each

390 S.F

205 L.F

Licensed Contractor

Contractor's Signature Date

Note: The undersigned Contractor acknowledges that the quantities included on the Bid Sheet are
estimated values. It is the Contractor's responsibility to ascertain that the required material and



quanties are included in the Bid Sheet in the event that there is a descrepency between what the
Contractor estimates is required to complete said project. Any descrepancies in values or material
required must be identified at the time of the Pre-Bid meeting. Once the contract is executed, the

Contractor will be required to complete the project based on selected bidder's contractual agreement
cost.
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