
• 
OPCMR 

CONSTRUCTION CONTRACT 

THIS AGREEMENT is made this __ day of ____ , 2023, in the Territory of the Virgin 
Islands, by and between the Government of the Virgin Islands, Department of Property & 
Procurement, on behalf of the Virgin Islands Fire & Emergency Medical Services (hereinafter 
refe1Ted to as "Government") and Caribbean Contracting Services, Inc. (hereinafter referred to 
as "Contractor"). 

WITNESSETH: 

WHEREAS, the Government is in need of a contractor to furnish all labor, materials and 
equipment necessary for the George Scott Fire Station (Lima Company) Maintenance 
Building Repairs on St. Thomas, Virgin Islands in strict accordance with the plans and 
specifications (incorporated by reference and made a part of this contract), which duties and 
responsibilities are more particularly described in Ad,lendum I, (Scope of Work), Addendum II 

(General Provisions and Warranties together with the additional General Provisions -
Construction), Addendum III (Termination of Contracts), A,ldendum IV (Compensation), 
Addemlum V (Project Schedule Requirements), and Addendum VI (Provisions from 2 CFR 
200 -Appendix II) attached hereto; and 

WHEREAS, the Contractor represents that it is willing and capable of providing such 
services; 

NOW THEREFORE, in consideration of the mutual covenants herein contained, and 
intending to be legally bound by this written instrument, the parties hereto do covenant and agree 
as follows: 

1. SERVICES

The Contractor will provide the services described more particularly in Addendum 
I (Scope of Work) incorporated herein by reference and made a part of this Construction Contract 
in accordance with the Project Schedule as approved by the Department of Public Works, and 
which may be updated from time to time, subject to Addendum V (Project Schedule 
Requirements). 

2. TERM

This Contract shall commence upon execution by the Commissioner of the Department of 
Property and Procurement and shall terminate within One Hundred Eighty (180) calendar days 
from the issuance of the formal Notice to Proceed, or in accordance with an agreed-upon extension 
pursuant to the General Provisions. 
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26. FALSE CLAIMS

OPCMR 

Contractor warrants that it shall not, with respect to this Contract, make or present any
claim upon or against the Government of the Virgin Islands, or any officer, department, board, 
commission, or other agency thereof, knowing such claim to be false, fictitious or fraudulent. 
Contractor acknowledges that making such a false, fictitious, or fraudulent claim is an offense 
under Virgin Islands law. 

27. DEBARMENT CERTIFICATION

By execution of this contract, the Contractor certifies that it is eligible to receive contract
awards using federally appropriated funds and that it has not been suspended or debarred from 
entering into contracts with any federal agency. The Contractor shall include this provision in 
each of its subcontracts hereunder and shall furnish its subcontractors with the current "LIST OF 
PARTIES EXCLUDED FROM FEDERAL PROCUREMENT OR NON PROCUREMENT." In 
the event the Contractor or any subcontractor misrepresents its eligibility to receive contract 
awards using federal funds, the Contractor or subcontractor agrees that it shall not be entitled to 
payment for any work performed under this contract or any subcontract and that the Contractor or 
subcontractor shall promptly reimburse the Government of the Virgin Islands for any progress 
payments heretofore made. 

28. NOTICE OF FEDERAL FUNDING

Contractor acknowledges that this Contract is funded, in whole or in part, by federal funds.
Contractor warrants that it shall not, with respect to this Contract, make or present any claim 
knowing such claim to be false, fictitious, or fraudulent. Contractor acknowledges that making 
such a false, fictitious, or fraudulent claim is a federal offense. 

29. DA VIS BACON ACT

Contractor hereby agrees that it shall comply with all rulings and interpretations of the
Davis-Bacon Act (40 USC 276a-5) and that the contractor and subcontractor agrees that all 
employees shall be paid the local prevailing wages as established by Virgin Islands statutes and 
laws. 

30. OTHER PROVISIONS

Addendum I (Scope of Work), Addendum II (General Provisions and Warranties), 
Addendum III (Termination of Contracts), Addendum IV (Compensation) and ), Addendum V 
(Project Schedule Requirements), and Addendum VI (Provisions from 2 CFR 200 - Appendix II)  
attached hereto are hereby incorporated by reference and made a part of this contract. 
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