



Department of Property & Procurement

Government of the United States Virgin Islands

3274 ESTATE RICHMOND, CHRISTIANSTED, U. S. VIRGIN ISLANDS 00820

8201 SUB BASE, SUITE 4, ST. THOMAS, U. S. VIRGIN ISLANDS 00802

ST. CROIX MAIN OFFICE: 340.773.1561 | ST. THOMAS MAIN OFFICE: 340.774.0828

ST. CROIX FAX: 340.773.0986 | ST. THOMAS FAX: 340.777.9587

[HTTP://DPP.VI.GOV](http://DPP.VI.GOV)



October 27, 2016

AMENDMENT #3 IFB016DOHT16 (C) Qualified Contractors to furnish all labor, tools, equipment, machinery and supply for the Renovation of the Department of Health Eldra Shulterbrandt Annex Facility on St. Thomas, Virgin Islands.

DELETE:

Old Bid Schedule and Alternate

INSERT:

New Bid Schedule and Alternate

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT WITH THEIR BID PROPOSAL.

ADDENDUM II/SECTION 2: BID SCHEDULE FOR CONSTRUCTION

DEPARTMENT OF HEALTH: ELDRA SHULTERBRANDT ANNEX FACILITY		CONTRACTOR'S NAME:			
<i>Grant No. D12AP00350 (VI-CIP-2012-4)</i>					
GOVERNMENT OF THE UNITED STATES VIRGIN ISLANDS - September 9, 2016		ADDRESS:			
6A ANNA'S RETREAT, ST. THOMAS					
SECTION 2: ANNEX BASE BID SCHEDULE FOR CONSTRUCTION- AMENDMENT		TELEPHONE:			
ALL BIDDERS ARE REQUIRE TO A MANDATORY PRE BID MEETING AND INSPECTION OF PROPERTY PRIOR TO SUBMITTING BIDS. FIELD VERIFY ALL QUANTITIES AND MEASUREMENTS.					
Item No.	Description	Est.	Units	Unit Price	TOTAL
	■ CONCRETE ACCESS PATHWAY FOR DELIVERIES	1	LS		
	■ LAUNDRY FACILITY VENTILATION SYSTEM	1	LS		
	■ BATHROOM FIXTURES - UPGRADE 2 TUBS OF COMMERCIAL UNITS	1	LS		
	■ EXTERIOR SHED ROOF -EXTEND EXISTING SHED ROOF /PER DRAWINGS	1	LS		
	REMOVE EXISTING CERAMIC TILE, INSTALL(FASTEN) 1/2" CEMENT BOARD; LEVEL AND GROUT AND INSTALL AND GROUT NEW TILES TO MATCH EXISTING	750	SF		
	■ LAUNDRY EQUIPMENT - COMMERCIAL-GRADE WASHER FRONT END LOADER (2ea)	2ea	Allowance	\$10,000.00	\$20,000.00
	■ LAUNDRY EQUIPMENT - COMMERCIAL-GRADE DRYERS	2ea	Allowance	\$10,000.00	\$20,000.00
	CHANGE ALL AC FILTERS THROUGH OUT ANNEX	1	LS		
	REPAIR LEAK AT AC DUCT AT FRONT AREA COMPLETE AND REPLACE ALL STAINED CEILING TILES TO MATCH EXISTING	1	LS		
ANNEX BASE BID CONSTRUCTION TOTAL					

The total amount of this proposal is Based Bid (Annex)on the Contractor's Estimate of quantities and is as follows:

\$

Bidder's Signature

Date _____

ADDENDUM II/SECTION 2: BID SCHEDULE FOR CONSTRUCTION

DEPARTMENT OF HEALTH: ELDRA SHULTERBRANDT ANNEX FACILITY			CONTRACTOR'S NAME:		
<i>Grant No. D12AP00350 (VI-CIP-2012-4)</i>					
GOVERNMENT OF THE UNITED STATES VIRGIN ISLANDS - SEPTEMBER 9, 2016			ADDRESS:		
6A ANNA'S RETREAT, ST. THOMAS					
SECTION 2: ANNEX ALTERNATE BID SCHEDULE FOR CONSTRUCTION - AMENDMENT			TELEPHONE:		
Item No.	Description	Est.	Units	Unit Price	TOTAL
		1	LS		
	■ EXTERIOR RECREATION/THERAPEUTIC GARDEN	1	LS		
	■ ALTERNATIVE ENERGY RETROFIT - 27kW PHOTOVOLTAIC SYSTEM	1	LS		
	■ KITCHEN EQUIPMENT - COMMERCIAL-GRADE EQUIPMENT	1	LS		
ALTERNATE BASE BID CONSTRUCTION TOTAL					
BID ALTERNATE:					
BID ALTERNATE TOTAL					

The total amount of this **ALTERNATE BID PROPOSAL** is based on the Contractor's Estimate of quantities and is as follows:

\$ _____

Bidder's Signature

Date