



Department of Property & Procurement

Government of the United States Virgin Islands

3274 ESTATE RICHMOND, CHRISTIANSTED, U. S. VIRGIN ISLANDS 00820

8201 SUB BASE, 3RD FLOOR, ST. THOMAS, U. S. VIRGIN ISLANDS 00802

ST. CROIX MAIN OFFICE: 340.773.1561 | ST. THOMAS MAIN OFFICE: 340.774.0828

ST. CROIX FAX: 340.773.0986 | ST. THOMAS FAX: 340.777.9587

[HTTP://DPP.VI.GOV](http://DPP.VI.GOV)



July 7, 2020

AMENDMENT # 1- RFP-046-T-2020 – Qualified Firms for A/E Design Services for Phase 1 Drainage Improvements to Smith Bay, Project No. 4340-0040, St. Thomas, U.S.V.I.

Question/Answer

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT WITH THEIR BID PROPOSAL.

Question/Answer:

1. In reviewing RFP-046-T-2020 (P) - Phase I Drainage Improvements to Smith Bay, I noticed that the provided Appendices were in reference to another RFP (Donoe Bypass Improvements). If possible, I would like to request the Appendices related to RFP-046-T-2020 (P) - Phase I Drainage Improvements to Smith Bay.

2. See Amendment 1

BASE BID SHEET

Design and Engineering Related to Phase 1 Smith Bay Drainage Improvements Project

The undersigned Respondent proposes to furnish all labor, tools, materials, equipment, miscellaneous supplies and incur any other overhead costs as may be required to perform the scopes of work, subject to all the conditions as set forth in the project scope of work.

<u>Description of Work</u>	<u>Lump Sum Cost</u>
Survey ¹	\$ _____
Environmental Review ²	\$ _____
Finalized Project Scope ³	\$ _____
Finalized BCA	\$ _____
Finalized PS&E ⁴	\$ _____
TOTAL BID AMOUNT⁵	\$ _____

Notes:

1. Includes providing a complete existing conditions analysis, Topographic Survey, Land/Parcel Survey and establish the public Right-Of-Way.
2. Includes the preparation of all documents and reports required for environmental compliance.
3. Includes narrative explaining the intended design and expectations, detailed scope of work, implementation plan, detailed projects costs, and schedule.
4. Includes the preparation of final PS&E for the receipt of bids including proposed ROW plans, utility coordination, and preparation of all required permit applications.
5. The total sum of items of work and includes all work required to complete the project.

NAME:

OWNER, PRESIDENT OR CEO

COMPANY:

SIGNATURE:
