



Department of Property & Procurement

Government of the United States Virgin Islands

3274 ESTATE RICHMOND, CHRISTIANSTED, U. S. VIRGIN ISLANDS 00820

8201 SUB BASE, 3RD FLOOR, ST. THOMAS, U. S. VIRGIN ISLANDS 00802

ST. CROIX MAIN OFFICE: 340.773.1561 | ST. THOMAS MAIN OFFICE: 340.774.0828

ST. CROIX FAX: 340.773.0986 | ST. THOMAS FAX: 340.777.9587

[HTTP://DPP.VI.GOV](http://DPP.VI.GOV)



July 27, 2020

Amendment 2- RFP-046-T-2020 (P) - Qualified Firms for A/E Design Services for Phase 1 Drainage Improvements to Smith Bay, Project No. 4340-0040, St. Thomas, U.S.V.I.

Delete Proposal Due Date: Tuesday, July 28, 2020 @4:30 PM

New Proposal Due Date: Tuesday, August 4, 2020 @ 4:30 PM



Government of the U.S. Virgin Islands
DEPARTMENT OF PUBLIC WORKS

July 27, 2020

Responses to Offeror's Questions

RFP-046-T-2020(P) – Design Services for Phase 1 Drainage Improvements to Smith Bay

Offeror's Questions and Responses:

1. Question: Is a list of the firms that participated on the call this morning being made available?

Response: DPW has no objections to DPP providing the list of attendees who were on the Tele-Conference.

2. Question: Is there a list of M/WBE firms, registered on the Virgin Islands, that we can make use in making a good faith effort to find meaningful participation on our team.

Response: DPW maintains a list of Disadvantaged Business Enterprises (DBE) for USDOT related projects. The Directory can be found on DPW's Website at dpw.vi.gov

3. Question: In the pre-proposal call this morning, it was mentioned that a number of drainage studies were completed within the project area. Only excerpts have been made available to in the Appendix of the RFP. We are asking that the full studies be made available for review, during the preparation of our proposal. This would help us to understand the full spectrum of existing conditions, work, previously performed and allow us to ensure our proposal is focused solutions supported by available data.

Response: The complete drainage studies are not available at this time. DPW will make an effort to provide all available reports and data to the selected offeror.

4. Question: Considering the proposal due date is fast approaching, and the answers to those questions will affect our response to the RFP, I would like to request a one week extension on the proposal due date.

Response: DPW requests to extend the due date by seven days.

6002 Anna's Hope
St. Croix, V.I. 00820
(340) 773-1290

6 Susannaberg
St. John, V.I. 00830
(340) 776-6346

8244 Subbase
St. Thomas, V.I. 00802
(340) 776-4844

dpw.vi.gov